
                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 12/17/08

                                                                                                                   PAGE : 001 -1

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 11/18/08                DISTRICT    : N2

     STATE/FEDERAL AID NO: 29-061-03        CONTRACT TIME :  136  CALENDAR DAYS

     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : 29-061-03

     PAVEMENT & REHABILITATION, NORTH III, 2009                                                         29-061-03

                                                                                                        29-061-03

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 12/17/08 to vendor A-DEL CONSTRUCTION CO INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     1,806,439.56    102.5041% 100.0000%

   1    A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331                 $     1,762,309.31    100.0000%  97.5571%

   2    AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047                  $     1,835,777.00    104.1688% 101.6240%

   3    CIRILLO BROS INC, 761 GRANTHAM LANE, NEW CASTLE, DE, 19720                       $     1,853,520.06    105.1756% 102.6063%

   4    HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804              $     1,912,704.06    108.5340% 105.8825%

   5    GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720              $     1,955,602.06    110.9682% 108.2573%

   6    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $     1,966,388.06    111.5802% 108.8544%

   7    DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801                     $     1,985,300.01    112.6533% 109.9013%

   8    MEADOWS CONSTRUCTION, INC., 266 LITTLE NEW YORK RD, RISING SUN, MD, 21911        $     2,257,655.06    128.1078% 124.9782%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |AMERICAN INFRASTRUCTURE-MD IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   Category 0001

                                          |                             |                             |

0010 302005                  20.000  TON  |      40.00000         800.00|      36.35000         727.00|      32.00000         640.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0020 401667                 900.000  TON  |      60.00000       54000.00|      66.95000       60255.00|      66.00000       59400.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0030 401696                 980.000  TON  |      25.00000       24500.00|      17.00000       16660.00|      18.50000       18130.00

  ENTRANCE, DRIVEWAY AND                  |                             |                             |

  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |

0040 401705                6500.000  TON  |      57.00000      370500.00|      74.75000      485875.00|      67.00000      435500.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0050 401711                4000.000  TON  |      67.00000      268000.00|      87.80000      351200.00|      81.00000      324000.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 11/18/08                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |AMERICAN INFRASTRUCTURE-MD IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0060 402000                 200.000  TON  |     100.00000       20000.00|     100.00000       20000.00|      90.00000       18000.00

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |

0070 406001               15000.000  SYIN |       1.50000       22500.00|       1.00000       15000.00|       0.80000       12000.00

  HOT-MIX PATCHING                        |                             |                             |

0080 503001                 120.000  SY   |     160.00000       19200.00|     134.50000       16140.00|     165.00000       19800.00

  PATCHING P.C.C. PAVEMENT, 6' TO 15',    |                             |                             |

  TYPE A                                  |                             |                             |

0090 503006                 300.000  EACH |      15.00000        4500.00|      19.75000        5925.00|      24.70000        7410.00

  DOWEL BARS                              |                             |                             |

0100 503501                 500.000  LF   |       3.00000        1500.00|       5.35000        2675.00|       5.75000        2875.00

  CRACK AND JOINT SEALING LESS THAN 3/4"  |                             |                             |

  WIDE                                    |                             |                             |

0110 503502                1100.000  LF   |       5.00000        5500.00|       5.35000        5885.00|       6.25000        6875.00

  CRACK AND JOINT SEALING 3/4" TO 1 3/4"  |                             |                             |

  WIDE                                    |                             |                             |

0120 503503                 250.000  SYIN |       5.65000        1412.50|       5.65000        1412.50|       5.65000        1412.50

  PATCHING CONCRETE                       |                             |                             |

0130 701020                  30.000  LF   |      30.00000         900.00|      30.00000         900.00|      20.00000         600.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 1                      |                             |                             |

0140 701021                  20.000  LF   |      30.00000         600.00|      30.50000         610.00|      20.00000         400.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 2                      |                             |                             |

0150 705520                 920.000  SF   |      35.00000       32200.00|      28.00000       25760.00|      33.00000       30360.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0160 705525                2410.000  SF   |      15.00000       36150.00|      10.60000       25546.00|      13.00000       31330.00

  CURB RAMP, TYPE 1                       |                             |                             |

0170 705526                8100.000  SF   |      15.00000      121500.00|       9.80000       79380.00|      13.00000      105300.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0180 705527                 820.000  SF   |      15.00000       12300.00|      12.00000        9840.00|      14.70000       12054.00

  CURB RAMP, TYPE 5                       |                             |                             |

0190 708500                  19.000  EACH |     250.00000        4750.00|     200.00000        3800.00|     150.00000        2850.00

  REPLACING CATCH BASIN GRATES            |                             |                             |

0200 708504                  19.000  EACH |     250.00000        4750.00|     245.00000        4655.00|     300.00000        5700.00

  REPLACING CATCH BASIN FRAMES            |                             |                             |

0210 710001                  43.000  EACH |    1000.00000       43000.00|    1055.00000       45365.00|     700.00000       30100.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 11/18/08                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |AMERICAN INFRASTRUCTURE-MD IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0220 710002                  67.000  EACH |     800.00000       53600.00|     750.00000       50250.00|     500.00000       33500.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0230 716502                   2.000  EACH |    1200.00000        2400.00|    2085.00000        4170.00|    1400.00000        2800.00

  CONVERTING EXISTING CATCH BASIN TO      |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0240 727502                   5.000  EACH |     400.00000        2000.00|     345.00000        1725.00|     200.00000        1000.00

  ADJUSTING EXISTING MONUMENT BOX         |                             |                             |

0250 732500                 260.000  TON  |      40.00000       10400.00|      25.00000        6500.00|      27.20000        7072.00

  TOPSOIL                                 |                             |                             |

0260 734013                1550.000  SY   |       0.75000        1162.50|       0.50000         775.00|       1.00000        1550.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0270 735521                 500.000  SY   |       1.00000         500.00|       1.55000         775.00|       1.00000         500.00

  MULCHING, BONDED FIBER MATRIX BLANKET   |                             |                             |

0280 735534                1050.000  SY   |       1.00000        1050.00|       1.25000        1312.50|       1.00000        1050.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0290 742500                4320.000  HOUR |      37.78000      163209.60|      37.78000      163209.60|      37.78000      163209.60

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0300 742514                 432.000  HOUR |      54.78000       23664.96|      54.78000       23664.96|      54.78000       23664.96

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0310 743003                  40.000  EADY |      30.00000        1200.00|      27.00000        1080.00|      50.00000        2000.00

  ARROWPANELS, TYPE C                     |                             |                             |

0320 743514                  30.000  EADY |      75.00000        2250.00|      45.00000        1350.00|     100.00000        3000.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0330 743537                 160.000  EADY |     110.00000       17600.00|      95.00000       15200.00|     125.00000       20000.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0340 744505                  20.000  EACH |     550.00000       11000.00|     266.00000        5320.00|     480.00000        9600.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0350 744520                  11.000  EACH |     850.00000        9350.00|     781.00000        8591.00|     860.00000        9460.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0360 745527                 900.000  LF   |      15.00000       13500.00|      14.90000       13410.00|      12.50000       11250.00

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0370 745529                  45.000  LF   |      10.00000         450.00|      10.65000         479.25|       7.30000         328.50

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 11/18/08                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |AMERICAN INFRASTRUCTURE-MD IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0380 745542                 580.000  LF   |      28.00000       16240.00|      23.40000       13572.00|      20.00000       11600.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0390 745543                 255.000  LF   |      39.00000        9945.00|      48.00000       12240.00|      45.00000       11475.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |

0400 745544                 110.000  LF   |       9.00000         990.00|      11.70000        1287.00|      21.00000        2310.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0410 746774                3900.000  LF   |       9.00000       35100.00|       8.60000       33540.00|       8.40000       32760.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0420 746850                  14.000  EACH |     800.00000       11200.00|     770.00000       10780.00|     650.00000        9100.00

  POLE BASE, TYPE 4                       |                             |                             |

0430 748015                3900.000  SF   |       3.00000       11700.00|       3.15000       12285.00|       3.10000       12090.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0440 748019              103200.000  LF   |       0.20000       20640.00|       0.18000       18576.00|       0.19000       19608.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0450 748026                7800.000  SF   |       1.00000        7800.00|       0.50000        3900.00|       0.50000        3900.00

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

0460 748506               51600.000  LF   |       0.35000       18060.00|       0.40000       20640.00|       0.40000       20640.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0470 750000                  33.000  EACH |     400.00000       13200.00|     230.00000        7590.00|     230.00000        7590.00

  ADJUST WATER VALVE BOXES                |                             |                             |

0480 758000                  15.000  SY   |      25.00000         375.00|      15.00000         225.00|      50.00000         750.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0490 760502               13000.000  SYIN |       1.50000       19500.00|       0.31000        4030.00|       0.87000       11310.00

  PAVEMENT MILLING, TAPER CUT             |                             |                             |

0500 760505                4720.000  SY   |       3.25000       15340.00|       1.55000        7316.00|       1.66000        7835.20

  ENTRANCE, DRIVEWAY AND INTERSECTING     |                             |                             |

  STREET PAVEMENT MILLING SURCHARGE       |                             |                             |

0510 760507              120900.000  SYIN |       0.75000       90675.00|       0.28000       33852.00|       0.63000       76167.00

  PROFILE MILLING, HOT-MIX                |                             |                             |

0520 761001                3800.000  SY   |      13.00000       49400.00|       7.35000       27930.00|       6.11000       23218.00

  BUTT JOINTS, HOT MIX                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 11/18/08                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |A-DEL CONSTRUCTION CO INC    |AMERICAN INFRASTRUCTURE-MD IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0530 762001                3300.000  LF   |       2.00000        6600.00|       1.35000        4455.00|       0.25000         825.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0540 762002                 550.000  LF   |       6.00000        3300.00|       4.25000        2337.50|       2.60000        1430.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0550 763000                          LUMP |   37235.00000       37235.00|    7000.00000        7000.00|   67446.24000       67446.24

  INITIAL EXPENSE                         |                             |                             |

0560 763500                          LUMP |   37235.00000       37235.00|   26956.00000       26956.00|   65000.00000       65000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0570 763505                 480.000  HOUR |      75.00000       36000.00|      75.00000       36000.00|      75.00000       36000.00

  TRAFFIC OFFICERS                        |                             |                             |

0580 763621                          LUMP |    4005.00000        4005.00|    2375.00000        2375.00|       1.00000           1.00

  CONSTRUCTION ENGINEERING, RE-SURFACING  |                             |                             |

     SECTION TOTALS                       |           $     1,806,439.56|           $     1,762,309.31|           $     1,835,777.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     1,806,439.56|           $     1,762,309.31|           $     1,835,777.00

====================================================================================================================================

     DBE GOALS                             |                 0         %|                            %|                            %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 11/18/08                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |CIRILLO BROS INC             |HARMONY CONSTRUCTION INC     |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   Category 0001

                                          |                             |                             |

0010 302005                  20.000  TON  |      35.00000         700.00|      32.50000         650.00|      50.00000        1000.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0020 401667                 900.000  TON  |      76.50000       68850.00|      68.05000       61245.00|      93.00000       83700.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0030 401696                 980.000  TON  |      17.50000       17150.00|      37.50000       36750.00|      28.00000       27440.00

  ENTRANCE, DRIVEWAY AND                  |                             |                             |

  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |

0040 401705                6500.000  TON  |      69.39000      451035.00|      73.05000      474825.00|      74.00000      481000.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0050 401711                4000.000  TON  |      86.10000      344400.00|      80.90000      323600.00|      79.00000      316000.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0060 402000                 200.000  TON  |      80.00000       16000.00|     105.00000       21000.00|     140.00000       28000.00

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |

0070 406001               15000.000  SYIN |       1.00000       15000.00|       1.10000       16500.00|       1.60000       24000.00

  HOT-MIX PATCHING                        |                             |                             |

0080 503001                 120.000  SY   |     170.00000       20400.00|     238.00000       28560.00|     180.00000       21600.00

  PATCHING P.C.C. PAVEMENT, 6' TO 15',    |                             |                             |

  TYPE A                                  |                             |                             |

0090 503006                 300.000  EACH |      18.00000        5400.00|      27.00000        8100.00|      22.00000        6600.00

  DOWEL BARS                              |                             |                             |

0100 503501                 500.000  LF   |       5.10000        2550.00|       1.15000         575.00|       5.30000        2650.00

  CRACK AND JOINT SEALING LESS THAN 3/4"  |                             |                             |

  WIDE                                    |                             |                             |

0110 503502                1100.000  LF   |       5.10000        5610.00|       1.35000        1485.00|       5.30000        5830.00

  CRACK AND JOINT SEALING 3/4" TO 1 3/4"  |                             |                             |

  WIDE                                    |                             |                             |

0120 503503                 250.000  SYIN |       5.65000        1412.50|       5.65000        1412.50|       5.65000        1412.50

  PATCHING CONCRETE                       |                             |                             |

0130 701020                  30.000  LF   |      40.00000        1200.00|      32.50000         975.00|      38.00000        1140.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 1                      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 11/18/08                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |CIRILLO BROS INC             |HARMONY CONSTRUCTION INC     |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0140 701021                  20.000  LF   |      45.00000         900.00|      32.50000         650.00|      38.00000         760.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 2                      |                             |                             |

0150 705520                 920.000  SF   |      33.00000       30360.00|      32.50000       29900.00|      34.00000       31280.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0160 705525                2410.000  SF   |      10.40000       25064.00|       9.70000       23377.00|      16.00000       38560.00

  CURB RAMP, TYPE 1                       |                             |                             |

0170 705526                8100.000  SF   |      10.40000       84240.00|       9.70000       78570.00|      16.00000      129600.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0180 705527                 820.000  SF   |      16.50000       13530.00|       9.70000        7954.00|      17.00000       13940.00

  CURB RAMP, TYPE 5                       |                             |                             |

0190 708500                  19.000  EACH |     200.00000        3800.00|     225.00000        4275.00|     360.00000        6840.00

  REPLACING CATCH BASIN GRATES            |                             |                             |

0200 708504                  19.000  EACH |     250.00000        4750.00|     259.25000        4925.75|     380.00000        7220.00

  REPLACING CATCH BASIN FRAMES            |                             |                             |

0210 710001                  43.000  EACH |     850.00000       36550.00|     972.00000       41796.00|     900.00000       38700.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0220 710002                  67.000  EACH |     750.00000       50250.00|     507.00000       33969.00|     880.00000       58960.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0230 716502                   2.000  EACH |    2000.00000        4000.00|    1080.00000        2160.00|    1500.00000        3000.00

  CONVERTING EXISTING CATCH BASIN TO      |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0240 727502                   5.000  EACH |     350.00000        1750.00|     486.00000        2430.00|     350.00000        1750.00

  ADJUSTING EXISTING MONUMENT BOX         |                             |                             |

0250 732500                 260.000  TON  |      35.00000        9100.00|      37.25000        9685.00|      27.00000        7020.00

  TOPSOIL                                 |                             |                             |

0260 734013                1550.000  SY   |       0.50000         775.00|       1.10000        1705.00|       1.10000        1705.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0270 735521                 500.000  SY   |       3.00000        1500.00|       1.10000         550.00|       1.10000         550.00

  MULCHING, BONDED FIBER MATRIX BLANKET   |                             |                             |

0280 735534                1050.000  SY   |       2.00000        2100.00|       2.70000        2835.00|       2.70000        2835.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0290 742500                4320.000  HOUR |      37.78000      163209.60|      37.78000      163209.60|      37.78000      163209.60

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0300 742514                 432.000  HOUR |      54.78000       23664.96|      54.78000       23664.96|      54.78000       23664.96

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 11/18/08                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |CIRILLO BROS INC             |HARMONY CONSTRUCTION INC     |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0310 743003                  40.000  EADY |      25.00000        1000.00|      37.50000        1500.00|      20.00000         800.00

  ARROWPANELS, TYPE C                     |                             |                             |

0320 743514                  30.000  EADY |      75.00000        2250.00|      90.00000        2700.00|      71.00000        2130.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0330 743537                 160.000  EADY |     130.00000       20800.00|     135.00000       21600.00|     140.00000       22400.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0340 744505                  20.000  EACH |     275.00000        5500.00|     270.00000        5400.00|     270.00000        5400.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0350 744520                  11.000  EACH |     750.00000        8250.00|     793.00000        8723.00|     780.00000        8580.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0360 745527                 900.000  LF   |      15.00000       13500.00|      15.15000       13635.00|      15.00000       13500.00

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0370 745529                  45.000  LF   |      11.00000         495.00|      10.85000         488.25|      11.00000         495.00

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0380 745542                 580.000  LF   |      23.00000       13340.00|      23.75000       13775.00|      24.00000       13920.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0390 745543                 255.000  LF   |      47.00000       11985.00|      48.60000       12393.00|      48.00000       12240.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |

0400 745544                 110.000  LF   |      11.50000        1265.00|      11.85000        1303.50|      12.00000        1320.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0410 746774                3900.000  LF   |       8.50000       33150.00|       8.75000       34125.00|       8.60000       33540.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0420 746850                  14.000  EACH |     750.00000       10500.00|     780.00000       10920.00|     770.00000       10780.00

  POLE BASE, TYPE 4                       |                             |                             |

0430 748015                3900.000  SF   |       3.00000       11700.00|       3.20000       12480.00|       3.20000       12480.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0440 748019              103200.000  LF   |       0.19000       19608.00|       0.19000       19608.00|       0.20000       20640.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 11/18/08                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |CIRILLO BROS INC             |HARMONY CONSTRUCTION INC     |GREGGO & FERRARA INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0450 748026                7800.000  SF   |       0.55000        4290.00|       0.55000        4290.00|       0.53000        4134.00

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

0460 748506               51600.000  LF   |       0.39000       20124.00|       0.41000       21156.00|       0.41000       21156.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0470 750000                  33.000  EACH |     300.00000        9900.00|     420.00000       13860.00|     320.00000       10560.00

  ADJUST WATER VALVE BOXES                |                             |                             |

0480 758000                  15.000  SY   |      25.00000         375.00|      32.50000         487.50|      67.00000        1005.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0490 760502               13000.000  SYIN |       1.43000       18590.00|       1.04000       13520.00|       1.10000       14300.00

  PAVEMENT MILLING, TAPER CUT             |                             |                             |

0500 760505                4720.000  SY   |       1.00000        4720.00|       2.50000       11800.00|       3.30000       15576.00

  ENTRANCE, DRIVEWAY AND INTERSECTING     |                             |                             |

  STREET PAVEMENT MILLING SURCHARGE       |                             |                             |

0510 760507              120900.000  SYIN |       0.78000       94302.00|       0.84000      101556.00|       0.26000       31434.00

  PROFILE MILLING, HOT-MIX                |                             |                             |

0520 761001                3800.000  SY   |       8.00000       30400.00|      12.00000       45600.00|      12.00000       45600.00

  BUTT JOINTS, HOT MIX                    |                             |                             |

0530 762001                3300.000  LF   |       1.00000        3300.00|       1.25000        4125.00|       1.60000        5280.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0540 762002                 550.000  LF   |       3.50000        1925.00|       5.40000        2970.00|       4.30000        2365.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0550 763000                          LUMP |   25000.00000       25000.00|   37950.00000       37950.00|   15000.00000       15000.00

  INITIAL EXPENSE                         |                             |                             |

0560 763500                          LUMP |   30000.00000       30000.00|   43200.00000       43200.00|   50000.00000       50000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0570 763505                 480.000  HOUR |      75.00000       36000.00|      75.00000       36000.00|      75.00000       36000.00

  TRAFFIC OFFICERS                        |                             |                             |

0580 763621                          LUMP |   16000.00000       16000.00|   10205.00000       10205.00|   15000.00000       15000.00

  CONSTRUCTION ENGINEERING, RE-SURFACING  |                             |                             |

     SECTION TOTALS                       |           $     1,853,520.06|           $     1,912,704.06|           $     1,955,602.06

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     1,853,520.06|           $     1,912,704.06|           $     1,955,602.06

====================================================================================================================================

     DBE GOALS                             |                           %|                            %|                            %

====================================================================================================================================



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 12/17/08

                                                                                                                   PAGE : 001 -10

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 11/18/08                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC        |MEADOWS CONSTRUCTION INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   Category 0001

                                          |                             |                             |

0010 302005                  20.000  TON  |      32.00000         640.00|      30.00000         600.00|      30.00000         600.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0020 401667                 900.000  TON  |      80.00000       72000.00|      78.70000       70830.00|      85.00000       76500.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0030 401696                 980.000  TON  |      20.00000       19600.00|      43.00000       42140.00|      90.00000       88200.00

  ENTRANCE, DRIVEWAY AND                  |                             |                             |

  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |

0040 401705                6500.000  TON  |      73.90000      480350.00|      65.15000      423475.00|      85.00000      552500.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0050 401711                4000.000  TON  |      80.80000      323200.00|      88.20000      352800.00|      86.00000      344000.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0060 402000                 200.000  TON  |      77.50000       15500.00|     110.00000       22000.00|     175.00000       35000.00

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |

0070 406001               15000.000  SYIN |       1.15000       17250.00|       1.65000       24750.00|       1.30000       19500.00

  HOT-MIX PATCHING                        |                             |                             |

0080 503001                 120.000  SY   |     227.00000       27240.00|     230.00000       27600.00|     300.00000       36000.00

  PATCHING P.C.C. PAVEMENT, 6' TO 15',    |                             |                             |

  TYPE A                                  |                             |                             |

0090 503006                 300.000  EACH |      22.00000        6600.00|      15.00000        4500.00|      20.00000        6000.00

  DOWEL BARS                              |                             |                             |

0100 503501                 500.000  LF   |       5.25000        2625.00|       5.40000        2700.00|       3.50000        1750.00

  CRACK AND JOINT SEALING LESS THAN 3/4"  |                             |                             |

  WIDE                                    |                             |                             |

0110 503502                1100.000  LF   |       5.25000        5775.00|       5.40000        5940.00|       7.50000        8250.00

  CRACK AND JOINT SEALING 3/4" TO 1 3/4"  |                             |                             |

  WIDE                                    |                             |                             |

0120 503503                 250.000  SYIN |       5.65000        1412.50|       5.65000        1412.50|       5.65000        1412.50

  PATCHING CONCRETE                       |                             |                             |

0130 701020                  30.000  LF   |      28.50000         855.00|      45.00000        1350.00|      35.00000        1050.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 1                      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 11/18/08                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC        |MEADOWS CONSTRUCTION INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0140 701021                  20.000  LF   |      28.50000         570.00|      56.00000        1120.00|      45.00000         900.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 2                      |                             |                             |

0150 705520                 920.000  SF   |      35.90000       33028.00|      24.00000       22080.00|      10.00000        9200.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0160 705525                2410.000  SF   |      20.05000       48320.50|      12.60000       30366.00|       7.00000       16870.00

  CURB RAMP, TYPE 1                       |                             |                             |

0170 705526                8100.000  SF   |      16.10000      130410.00|      12.60000      102060.00|       7.00000       56700.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0180 705527                 820.000  SF   |      23.25000       19065.00|      12.60000       10332.00|      11.00000        9020.00

  CURB RAMP, TYPE 5                       |                             |                             |

0190 708500                  19.000  EACH |     250.00000        4750.00|     240.00000        4560.00|     350.00000        6650.00

  REPLACING CATCH BASIN GRATES            |                             |                             |

0200 708504                  19.000  EACH |     750.00000       14250.00|     200.00000        3800.00|     700.00000       13300.00

  REPLACING CATCH BASIN FRAMES            |                             |                             |

0210 710001                  43.000  EACH |     750.00000       32250.00|     950.00000       40850.00|    1175.00000       50525.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0220 710002                  67.000  EACH |     650.00000       43550.00|     560.00000       37520.00|     775.00000       51925.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0230 716502                   2.000  EACH |    1100.00000        2200.00|    1650.00000        3300.00|    1175.00000        2350.00

  CONVERTING EXISTING CATCH BASIN TO      |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0240 727502                   5.000  EACH |     350.00000        1750.00|     550.00000        2750.00|     500.00000        2500.00

  ADJUSTING EXISTING MONUMENT BOX         |                             |                             |

0250 732500                 260.000  TON  |      27.00000        7020.00|      35.00000        9100.00|      24.00000        6240.00

  TOPSOIL                                 |                             |                             |

0260 734013                1550.000  SY   |       0.32000         496.00|       1.10000        1705.00|       1.00000        1550.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0270 735521                 500.000  SY   |       2.50000        1250.00|       1.10000         550.00|       4.50000        2250.00

  MULCHING, BONDED FIBER MATRIX BLANKET   |                             |                             |

0280 735534                1050.000  SY   |       2.25000        2362.50|       2.70000        2835.00|       4.10000        4305.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0290 742500                4320.000  HOUR |      37.78000      163209.60|      37.78000      163209.60|      37.78000      163209.60

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0300 742514                 432.000  HOUR |      54.78000       23664.96|      54.78000       23664.96|      54.78000       23664.96

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 11/18/08                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC        |MEADOWS CONSTRUCTION INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0310 743003                  40.000  EADY |      25.00000        1000.00|      22.00000         880.00|      40.00000        1600.00

  ARROWPANELS, TYPE C                     |                             |                             |

0320 743514                  30.000  EADY |      80.00000        2400.00|      80.00000        2400.00|      85.00000        2550.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0330 743537                 160.000  EADY |     235.00000       37600.00|     110.00000       17600.00|     200.00000       32000.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0340 744505                  20.000  EACH |     265.00000        5300.00|     432.00000        8640.00|     500.00000       10000.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0350 744520                  11.000  EACH |     775.00000        8525.00|     900.00000        9900.00|     900.00000        9900.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0360 745527                 900.000  LF   |      14.80000       13320.00|      12.75000       11475.00|      16.00000       14400.00

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0370 745529                  45.000  LF   |      11.00000         495.00|       7.71000         346.95|       9.00000         405.00

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0380 745542                 580.000  LF   |      23.25000       13485.00|      21.60000       12528.00|      31.00000       17980.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0390 745543                 255.000  LF   |      47.60000       12138.00|      48.00000       12240.00|      24.00000        6120.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |

0400 745544                 110.000  LF   |      11.65000        1281.50|       6.50000         715.00|       8.50000         935.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0410 746774                3900.000  LF   |       8.55000       33345.00|       8.75000       34125.00|       7.25000       28275.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0420 746850                  14.000  EACH |     765.00000       10710.00|     760.00000       10640.00|    1500.00000       21000.00

  POLE BASE, TYPE 4                       |                             |                             |

0430 748015                3900.000  SF   |       3.10000       12090.00|       3.25000       12675.00|       4.25000       16575.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0440 748019              103200.000  LF   |       0.19000       19608.00|       0.20000       20640.00|       0.29000       29928.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH III, 2009

     CALL ORDER   : 001                     CONTRACT ID : 29-061-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 11/18/08                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |DAISY CONSTRUCTION COMPANY   |DIAMOND MATERIALS LLC        |MEADOWS CONSTRUCTION INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0450 748026                7800.000  SF   |       0.53000        4134.00|       0.55000        4290.00|       1.10000        8580.00

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

0460 748506               51600.000  LF   |       0.40000       20640.00|       0.36000       18576.00|       0.45000       23220.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0470 750000                  33.000  EACH |     250.00000        8250.00|     560.00000       18480.00|     400.00000       13200.00

  ADJUST WATER VALVE BOXES                |                             |                             |

0480 758000                  15.000  SY   |      80.00000        1200.00|      29.00000         435.00|      80.00000        1200.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0490 760502               13000.000  SYIN |       0.60000        7800.00|       1.03000       13390.00|       1.25000       16250.00

  PAVEMENT MILLING, TAPER CUT             |                             |                             |

0500 760505                4720.000  SY   |       1.85000        8732.00|       8.70000       41064.00|       2.00000        9440.00

  ENTRANCE, DRIVEWAY AND INTERSECTING     |                             |                             |

  STREET PAVEMENT MILLING SURCHARGE       |                             |                             |

0510 760507              120900.000  SYIN |       0.17000       20553.00|       0.96000      116064.00|       1.25000      151125.00

  PROFILE MILLING, HOT-MIX                |                             |                             |

0520 761001                3800.000  SY   |      11.25000       42750.00|       6.00000       22800.00|      11.00000       41800.00

  BUTT JOINTS, HOT MIX                    |                             |                             |

0530 762001                3300.000  LF   |       1.30000        4290.00|       1.40000        4620.00|       1.50000        4950.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0540 762002                 550.000  LF   |       5.25000        2887.50|       4.32000        2376.00|       6.00000        3300.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0550 763000                          LUMP |   40385.00000       40385.00|   20000.00000       20000.00|  100000.00000      100000.00

  INITIAL EXPENSE                         |                             |                             |

0560 763500                          LUMP |   83275.00000       83275.00|   90000.00000       90000.00|   45000.00000       45000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0570 763505                 480.000  HOUR |      75.00000       36000.00|      75.00000       36000.00|      75.00000       36000.00

  TRAFFIC OFFICERS                        |                             |                             |

0580 763621                          LUMP |   13000.00000       13000.00|    2500.00000        2500.00|   20000.00000       20000.00

  CONSTRUCTION ENGINEERING, RE-SURFACING  |                             |                             |

     SECTION TOTALS                       |           $     1,966,388.06|           $     1,985,300.01|           $     2,257,655.06

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     1,966,388.06|           $     1,985,300.01|           $     2,257,655.06

====================================================================================================================================

     DBE GOALS                             |                           %|                            %|                            %

====================================================================================================================================


